

12/18/2020

Event Date

02:00

Event Time

### MASSACHUSETTS WATER RESOURCE AUTHORITY

Not Yet Open Construction Calendar

Date: 11/16/2020 Page #: 1

**Bid Dates** 

Cont Id: 002175182 Ref#: 7395 CR/GS Date: Title: DEER ISLAND TREATMENT PLANT CLARIFIER REHAB PHASE II

Stat Code: RFMP Addenda: NW Date: Mgr: RICK ADAMS

Cont Type: Construction Est Amount: \$138,200,000.00 Div: Operations Sewerage

Location: SW: CIP: CAPITAL IMPROV PROG. ACM: Tsuyoshi Fukuda

General Bids Due

Event Desc.

Event Date Event Time **Event Location** Event Desc. 07/31/2020 10:00 Remote Meeting Pre Bid Conference 08/03/2020 09:30 Deer Island Treatment Plant Site Visit 11/20/2020 11:30 MWRA Supplier Portal Sub Bid Due

MWRA Supplier Portal

Cont Id: 617000120 Ref#: OP-413 CR/GS Date: Title: PUMP STATION DUCT CLEANING AND REPAIRS

Addenda: Stat Code: RFMP NW Date: Mgr: SAID ELYOUSFI

Est Amount: \$397,500.00 Cont Type: Construction Div: Operations

Location: OP: SUPPORT GENERAL ACM: Rebecca Tearte

11/18/2020 10:00 Remote Meeting Pre Bid Conference 12/08/2020 02:00 MWRA Supplier Portal General Bids Due

**Event Location** 

Ref#: CR/GS Date: Cont Id: 003175925 6650C Title: MWRA BOAT STORAGE & COSGROVE INTAKE DECK DRAINAGE IMPROV

Addenda: Stat Code: RFMP NW Date: Mgr: NITIN CHOKSI

Cont Type: Construction Est Amount: \$1,859,000.00 Div: Operations Water

> Location: WW CIP: CAPITAL IMPROV. PROG. ACM: Tom Gentile

Event Date Event Time **Event Location** Event Desc. 09/24/2020 10:00 Cosgrove Facility Pre Bid Conference 10/22/2020 11:30 MWRA Supplier Portal Sub Bid Due 12/03/2020 02:00 MWRA Supplier Portal General Bids Due

Cont Id: 003175927 Ref#: 7701 CR/GS Date: Title: RIVER ROAD REHABILITATION

Stat Code: RFMP Addenda: NW Date: Mgr: JOHN GREGOIRE Est Amount: \$3,032,620.78 Cont Type: Construction Div: Operations Water

> Location: WW CIP: CAPITAL IMPROV. PROG. ACM: Rebecca Tearte

**Event Location** Event Date Event Time Event Desc. 11/12/2020 10:00 Remote Meeting Pre Bid Conference 12/03/2020 02:00 MWRA Supplier Portal General Bids Due



Stat Code: RFMP

Cont Id: 003175929

# MASSACHUSETTS WATER RESOURCE AUTHORITY CM304A Not Yet Open Construction Colondon

**Not Yet Open Construction Calendar** 

Date: 11/16/2020

Page #: 2

**Bid Dates** 

\_\_\_\_\_\_

Ref#: 7780

CR/GS Date: NW Date:

Title: WACHUSETT DAM LOWER GATEHOUSE BRIDGE CRANE DEMO

Addenda:

Mgr: PATTY MALLETT

Cont Type: Construction Est Amount: \$375,000.00

Div: Operations Water

Location: WW CIP: CAPITAL IMPROV. PROG.

ACM: Rita Mercado

Event Date Event Time Event Location Event Desc.

11/09/202010:00Remote MeetingPre Bid Conference12/04/202002:00MWRA Supplier PortalGeneral Bids Due



Event Date

11/24/2020

Event Time

11:30

Event Location

MWRA Supplier Portal

# CM304A

## MASSACHUSETTS WATER RESOURCE AUTHORITY

Not Yet Open Profesional Services Calendar

Page #: 1

Date: 11/13/2020

Request f	or Propo	sal Dates
-----------	----------	-----------

Cont Id: 003175	931	Ref#:	7404 CR/GS Date:	Title: NORTHERN EXTRA HIGH PRESSURE ZONE IMPROVEMENTS DESIGN/ESI
Stat Code: RFMP		Addenda:	NW Date:	Mgr: NATHAN LITTLE
Cont Type: Professional Service		Est Amount: \$	60.00	Div: Operations Water
		Location: V	WW CIP: CAPITAL IMPROV. PROG.	ACM: Eve Strother
Event Date	Event Time	Event Location	Event Desc.	
12/09/2020	11:00	MWRA Supplier P	Portal RFQ/RFP	
Cont Id: 008172	909	Ref#:	7653 CR/GS Date:	Title: UPGRADE OF HARBOR OUTFALL MONITORING & LOADING (HOML) SYS
Stat Code: RFMP		Addenda:	NW Date:	Mgr: JAN LEMESHUK
Cont Type: Profess	sional Service	Est Amount: \$	60.00	Div: System Support
		Location: S	SS: CIP: CAPITAL IMPROV PROG.	ACM: Kathleen Kolar
Event Date	Event Time	Event Location	Event Desc.	
11/17/2020	11:00	MWRA Supplier P	Portal RFQ/RFP	
Cont Id: 003175	932	Ref#:	7633 CR/GS Date:	Title: SECTION 89 REPLACEMENT REI SERVICES
Stat Code: RFMP		Addenda:	NW Date:	Mgr: PATRICK BARRETT
Cont Type: Professional Service		Est Amount: \$	60.00	Div: Operations Water
		Location: V	WW CIP: CAPITAL IMPROV. PROG.	ACM: Jesse Daly
Event Date	Event Time	Event Location	Event Desc.	
12/04/2020	11:00	MWRA Supplier P	Portal RFQ/RFP	
Cont Id: 670000	007	Ref#:	OP-420 CR/GS Date:	Title: WASTEWATER MONITORING FOR COVID-19
Stat Code: RFMP		Addenda:	NW Date:	Mgr: STEVE RHODE
Cont Type: Profess	sional Service	Est Amount: \$	50.00	Div: Operations
		Location: I	LS: LAB SERVICES - DEER ISLAND	ACM: Eve Strother
Event Date	Event Time	Event Location	Event Desc.	
11/20/2020	11:00	MWRA Supplier P		
Cont Id: 002175	183	Ref#:	7126 CR/GS Date:	Title: SOUTH SYSTEM PUMP STATION IMPROVEMENTS
Stat Code: RFMP		Addenda:	NW Date:	Mgr: RICK ADAMS
			60.00	

ACM: Kathleen Kolar

Location: SW: CIP: CAPITAL IMPROV PROG.

Event Desc.

RFQ/RFP

*Purchasing Bid Calendar									
<b>Bid Number</b>	Title	Bid Date	Time	Buyer					
WRA-4913	Purchase of Aruba Equipment	12/01/20	2:00 p.m.	Ted Otis					
WRA-4916	Purchase of Seventeen (17) New Electric Utility Vehicles	12/01/20	2:00 p.m.	Melina Limardo					
WRA-4915	Cooling Towers Sumps Repairs	12/02/20	2:00 p.m.	Melina Limardo					

<sup>\*</sup>To access and bid Event(s) please go to the MWRA Supplier Portal at www.mwra.com